kkxk*NE NOTE ***% NOTE *hdhkkdrhhkh kv hkhrxkkkhk ok

LOCATICHN
PLANITEM NUMBER
PROPERTY OF
OPERATED BY
JOINT FACILITY

% BILLABLE (+/-):
REQUESTER ID :
PROJECT TYPE

DOT NUMBER

FOR INTERNAL USE ONLY

Exhibit

Page

B-4
1

KEKKF K AN KA R AR XX AR AKX AR Tk k& NOTE #+%% NOTE #&**x*kkk

WESTERN SPRING LINE SEGMENT 71 AFE NUMBER

000092963 MILEPCST 0014.77 RFA NUMBER 4343104

BNSF RAILWAY COMPANY DIVISION CH CPAR NUMBER c0000002

BNSF RAILWAY COMPANY SUBDIVISION CHICAGC BUDGET ¥EAR 2004

ICC & METRA TRACK TYPE 2 BUDGET CLASS 10

082,50 TAX STATE IL COUNTY: COOK REPORTING OFFICE 455

08%1 - WILLIE MERRILL MATL DATE 01/08/2004 SPONSOR VP ENGIN

SGX LOCATION CODE 381187 DEFT CODE MOWGH
DERAILMENT COLDE

PURPOSE, JUSTIFICATION AND DESCRIPTICHN

*kkkFEH% NOTE

kohkk NOTE %k deokokodeok ok ek ok ok ok ok e ok ok ok ok ke ok ok ok

RE-USE EXISTING FLASHERS
CHICAGO SUBDIV,

SIGNAL COST ESTIMATE TO INSTALL CONSTANT WARNING AT GILBERT AVE.,
& GATES AND INSTALL LED INSERTS. L/S-0071, MP. 14.77, CHICAGO DIV.,

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE
ONLY.

THEY CAN EBE EXPECTED TC CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE
MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED.

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK OM THE BNSF
RAILROAD.

THIS ESTIMATE GOOD FOR 20 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TC CHANGE IM COST FOR

MATERIAL, LABOR, AND QVERHEADS,

AR KN RN KRR AR H KRNk Akw AR Kk Kk hhh® STENAL WORK ONLY FAXXAKX AR AX AR N AKX I KRR AN KR
ICC IS FUNDING 50% OF TOTAL PROJECT § 163,028.50

METRA IS FUNDING 65% OF THE REMAINING 50% & 105,967.50

BNSF IS FUNDING 35% OF THE REMAINING 50% s 57,.061.00

MAINTAIN PROPRIETARY CONFIDENTIALITY.

Wk kK kAR AR A AR AE R AR RN R ARk Kk NODPE ***x% NOTE *sthak*

FOR INTERNAL USE ONLY

CASH CAPITAL NONCASH CAPITAL OPERATING EXP REMOVAL COST BILLABLE TOTALS
LABOR COSTS 26,287 0 0 0 123,924 150,211
MATERIAL COSTS 23,140 0 0 0 109,089 132,229
OTHER COSTS 7,634 0 0 0 35,983 43,617
TOTALS 57,061 0 0 i} 268,996 326,057
ENGINEERING SERVICES - KANSAS CITY FRINTED ON : 03/12/2004
ESTIMATE REF. NUMBER 000022963 - 1-43-28 ESTIMATED RBRY JOHNSON
COSTING DATE 03/04/2004 PRINTED BY JOHNSON
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1780.00

400

9911

* LABOR SUBTOTAL

1120
1120
1120
1120
1120
1120
1120
1120
1120
1120
1120
1120
1120
1120
1120
1120
1120
1120
1120

313
313
313
313
313
313
313
313
313
313
313
313
313
313
313
313
313
313
313

400
400
400
400
400
400
400
400
400

9211
9811
9911
9811
92811
9811
9811
9911
9411
9911
9511
9911
9911
9911
9911
9911
2911
9911
9911

SIGNAL FIELD LABOR - CAP

AX RELAYS

BATTERY

BUNGALOW 6X8

BUNGALOW MATERIAL

CABLE

CHARGERS

CONDUIT, PVC 4", SCH 80
CONSTANT WARNING

FIELD MATERIAL
INDICATION PANEL

LAMP RESISTOR PANEL
LED GATE KIT

LED LTGHT COST ADJUSTMENT
LIGHT OUT DETECTOR
MISC. MATERIAL
RECORDER

SHUNT, NBS

SPREAD SPECTRUM RADIC
TRK REPEATER RELAYS

*# MATERIAL SUBTOTAL

1120 367 400 9911 CONTRACT ENCR.
1120 790 400 9911 FILL DIRT
1120 7%0 400 9911 SURFACE ROCK

* QTHER SUBTOTAL

* ADDITIVES

* GANG TOTAL

PAYROLL ASSOCIATED COSTS
EQUIPMENT EXPENSES

DA LABOR OVERHEADS
INSURANCE EXPENSES

USE TAX

OFFLINE TRANSPORTATION

SIGFIELD-5M - SIGNAL FIELD LABOR,

5 MAN

AR ARRBRONRRERRE WO R PP P W
COO0DO0OO00CCOCO0OD0O0DDOO0DOO

Ls
cY
cY

ZEZZZ2ZBBEREES2 2222222

mea

113,718 0 o] 0

12,000
250

12,500 0 0 0
30,568

9,514
34,096

400 %911 SIGNAL SHCP LABOR - CAP

* LABOR SUBTCOTAL

*

* GANG

ADDITIVES

TOTAL

PAYROLL ASSOCIATED COSTS
EQUIPMENT EXPENSES
DA LABOR OVERHEADS
INSURANCE EXPENSES

SIGSHOP-1M - SIGNAL SHOP LABOR, 1 MAN

241

* LABOR SUBTOTAL

1120 308 200

PLACE FIELD WELDS - CAP

WELDKIT, GENERIC FOR ALL RAIL WEIGHT 30,

* MATERIAL SUBTOTAL

* ADDITIVES

* GANG TOTAL

PAYROLL ASSOCIATED COSTS
EQUIPMENT EXPENSES

DA LABOR OVERHEADS
INSURANCE EXPENSES
MATERIAL HANDLING

USE TAX

OFFLINE TRANSPORTATION

HOWELDGANG-2M - WELDING GANG,

240.00

2 MAN

0

21.6 MH



Page 3

ACCT CST RSN PPE DESCRIPTION QIY/ST OT U/M CASH NONCASH QPER REMOVAL
8 241 PLACE RAIL - CAP 120,00 10.8 MH 2,587
* LABQR SUBTOTAL 2,587 ¢ 0 0
1120 308 200 RAIL, 136 LB NEW WELDED, PREMIUM : 600.0 LF X 6,840
* MATERIAL SUBTOTAL 6,840 g 0 0
* ADDITIVES PAYROLL ASSOCIATED COSTS 2,086

EQUIPMENT EXPENSES 649

DA LABOR OVERHEADS 2,327

INSURANCE EXPENSES 407

MATERTAL HANDLING 342

ONLINE TRANSPORTATION 210

USE TAX 448
* GANG TOTAL SECGANG-3M - SECTION GANG (3 MAN) 15,896 0 0 O
PROJECT SUBTOTAL 294,340 0 Q ¢
CONTINGENCIES 29,494 0 0 Q
BILL PREPARATION FEE 1,623 0 0 0
PROJECT GROSS COST 326,087 0 0 0
LESS COST PAID BY OTHERS 268,996 0 o] g

PROJECT NET COST 57,061 0 0 0
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HEEE K MAINTAIN PROPRIETARY CONFIDENTIALITY Hokeek ok
THE BE. M. S. F. RAILWAY COMPANY
FHPM ESTIMATE FOR
ICC & METRA
WESTERN SPRING DETAILS OF ESTIMATE PLAN ITEM: Q00092963 VERSION: 1

PURPOSE, JUSTIFICATION AND DESCRIPTION

SIGNAL COST ESTIMATE TO INSTALL CONSTANT WARNING AT GILBERT AVE., RE-USE EXISTING FLASHERS
& GATES AND INSTALL LED INSERTS. L/S-0071, MP. 14.77, CHICAGO DIV., CHICAGQ SUBDIV,

THE MATERIAL LIST BELOW REFLECTS TYPICAI, REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE
ONLY.

THEY CAN BE EXPECTED TG CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE
MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED.

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF
RATLROAD.

THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR
MATERIAL, LABOR, AND OVERHEADS.

HRRKA R R I ARk Ik kd ok ke kkwkhhdrwkxx QTONAL WORK ONIY *dddkkkhkkad bk bbbk kb hxhak kb o ity

ICC IS FUNDING 50% OF TOTAL PROJECT 5 163,028.50
METRA IS FUNDING 65% OF THE REMAINING 50% § 105,967.50
BNSF IS FUNDING 35% OF THE REMAINING 50% 5 57,061,00

MAINTAIN PROPRIETARY CONFIDENTIALITY.

DESCRIPTION QUANTITY U/M COSsT TOTAL $

gtk ke ok ke ok ok kok

LABOR
LR E R R R L]
PLACE FIELD WELDS - CAP 261,60 MH 5,446
PLACE RAIL - CAP 130.80 MH 2,587
SIGNAL FIELD LABOR - CAP 1780.00 MH 37,883
SIGNAL SHOP LABOR - CAP 104.00 MH 2,294
PAYROLL ASSOCIATED COSTS 38,897
EQUIPMENT EXPENSES 12,1086
DA LABOR OVEREEADS 43,387
INSURANCE EXPENSES 7,601
TOTAL LABOR COST 150,211 150,211
EE RS L RS RS
MATERIAL
LA R LR R SRS RS
RAIL, 136 LB NEW WELDED, PREMIUM : 6G0.00 LF X 6,840
WELDKIT, GENERIC FOR ALL RAIL WEIGHTS 30,00 KT X 1,590
AX RELAYS 3.00 EAN 1,500
BATTERY 1.00 LS N 7,350
BUNGALOW 6X8 1.00 EA N 6,028
BUNGALOW MATERIAL 1.00 LS N 7.396
CABLE 1.00 LS N 4,000
CHARGERS 1.00 LS N 1,355
CONDUIT, PVC 4", SCH 80 120.00 FT N 468
CONSTANT WARNING 3.00 EAN 39,048
FIELD MATERIAL 1.00 LS N 5,460
INDICATION PANEL 1.00 EA N 800
LAMP RESISTQR PANEL i.00 EA N 735
LED GATE KIT 2.00 EA N 732
LED LIGHT COST ADJUSTMENT 12.00 EA N 3,048
LIGHT QUT DETECTOR 1.00 EA N 65%
MISC, MATERIAL 1.00 LS N 3,000
RECORDER 1.00 EA N 2,145
SHUNT, NBS 6.00 EA N 1,794
SPREAD SPECTRUM RADIC 1.00 LS N 25,000
TRK REPEATER RELAYS 6.00 EA N 3,000
MATERIAL HANDLING 421
ONLINE TRANSPORTATION 210
USE TaX 8,005
OFFLINE TRANSPORTATICHN 1,445

TOTAL MATERIAL COST 132,228 132,229



Rk kR Rk K
OTHER
Ak h ok kk hk
CONTRACT ENGR.
FILL DIRT
SURFACE ROCK

TOTAL OTHER ITEMS COST
PRCJECT SUBTOTAL
CONTINGENCIES

BILL PREPARATION FEE

GROSS PROJECT COST
LESS COST PAID BY BNSF

TOTAL BILLABLE COST

Exhibit
Page
1.00 LS N 12,000
10.00 CY N 250
10.00 CY N 250
12,500 12,500
294,940
29,494
1,623
326,057
57,061
268,996
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ek kA KKK NOTE kw ok k NOTE RS R R R R EREE L LERLERERESS ] FOR INTERNAL USE ONLY LR ER SR ELERLESERSE LRSS SR NOTE ok owk NOTE dek ook ok ok ok

LOCATICON :  HIGHLANDS LINE SEGMENT : 71 AFE NUMBER :
PLANITEM NUMBER : (00092964 MILEPOST ¢ 0015.47 RFA NUMBER : 4343104
PROPERTY OF :  BNSF RAILWAY COMPANY DIVISION ¢ CH CPAR NUMBER + 0000002
QOPERATED BY :  BNS¥ RAILWAY COMPANY SUBDIVISION : CHICAGC BUDGET YEAR : 2004
JOINT FACILITY : ICC & METRA TRALCK TYPE 2 BUDGET CLASS : 10
% BILLABLE {+/-): (82,50 TAX STATE ;  IL COUNTY: COOK REPORTING OFFICE : 455
REQUESTER ID :+ {891 - WILLIE MERRILL MATL DATE ;. 01/08/2004 SPONSOR : VP ENGIN
PROJECT TYPE : BGX LOCATION CODE ;381187 DEET CODE :  MOWGH
DOT NUMBER H DERAILMENT CODE

PURPOSE, JUSTIFICATION AND DESCRIPTION

SIGNAL COST ESTIMATE TO INSTALL CONSTANT WARNING AT GRAND AVE., RE-USE EXISTING FLASHERS &
GATES AND INSTALL LED INSERTS. L/S-0071, MP. 15.47, CHICAGO DIV,, CHTCAGO SUBDIV,

THE MATERTIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE
ONLY .

THEY CAN BE EXPFECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE
MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED.

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF
RAILROAD.

THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS5 SUBJECT TO CHANGE IN COST FOR
MATERIAL, LABOR, AND OVERHEADS.

HAKA KR AN A AR AR K AR K AR KN R KRR KA Kkt % STENAL WORK ONLY *H* XAk tad drdkrhh kb k kA XN KA kS F Xk k
ICC IS FUNDING 50% OF TOTAL PRCJECT § 164,932.00

METRA IS FUNDING 65% OF THE REMAINING 50% $ 107,205.00

BNSF IS FUNDING 35% OF THE REMAINING %0% § 57,727.00

MAINTAIN PROPRIETARY CONFIDENTIALITY.

*kkkxkA% NOTE ***% NOTE ****krhaadkxdxhaxakd¥kkhs* POR INTERNAL USE ONLY  **adkkddkhdkkkdhddkdkdhkdkhdnds NOTE **x% NOTE **¥%# %%

CASH CAPITAL NONCASH CAPITAL OPERATING EXP REMOVAL COST BILLABLE TOTALS

LAEBOR COSTS
MATERTIAL COSTS
CTHER COSTS

TOTALS

ENGINEERING SERVICES - KANSAS CITY PRINTED ON : 03/12/2004
ESTIMATE REF, NUMBER : 000052964 ~ 1-43-28 ESTIMATED BY : JOHNSON
COSTING DATE : 03/04/2004 PRINTED BY : JOHNSON
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132,208 0 o] 0

12,000

8,667
1,657

1,757

1,960

ACCT CST RSN PPE DESCRIPTION QTY /ST oT U/M
8 400 9911 SIGWAL FIELD LABOR - CAP 1820.00 0.0 MH
* LABOR SUBTOTAL
1120 313 400 9911 BATTERY 1.0 LS N
1120 313 400 9911 BUNGALOW MATERIAL 1.0 LS N
1120 313 400 9911 BUNGALOW, 6 X 8 1.0 EA N
1120 313 400 %911 CABLE 1.0 L5 N
1120 313 400 9911 CHARGERS 1.0 LS N
1120 313 400 9911 CONDUIT, PVC 4", SCH 80 120,90 FT N
1120 313 400 9911 CONSTANT WARNING 3.0 EA N
1120 313 400 9911 FIELD MATERIAL 1.0 LS N
1120 313 400 9911 INDICATICN PANEL 1,0 EA N
1120 313 400 9911 LAMP RESISTOR 1.0 EA N
1120 313 400 9911 LED GATE KIT 2.0 EA N
1120 313 400 9911 LED LIGHT ADJUSTMENT 12.0 ER N
1120 313 400 9911 LIGHT OUT DETECTOR 1.0 EA N
1120 313 400 9911 MISC. MATERIAL 1.0 LS N
1120 313 400 9911 RECORDER 1.0 EA N
1120 313 400 9911 SHUNT, NBS 6.0 EA N
1120 313 400 9911 SPREAD SPECTRUM RADIO 1.0 LS N
1130 313 400 9911 TRK REPEATER RELAY 6.0 EA N
* MATERIAL SUBTOTAL
1120 367 400 9911 CONTRACT ENGR. 1.0 LS N
1120 790 400 9911 FILL DIRT 10.0 CY N
1120 790 400 9911 SURFACE ROCK 10.0 Y N
* QTHER SUBTOTAL
* ADDITIVES PAYROLL ASSOCTIATED COSTS

EQUIPMENT EXPENSES

DA LABOR OVERHEADS

INSURANCE EXPENSES

USE TAY

OFFLINE TRANSPORTATION
* GANG TOTAL SIGFIELD-5M - SIGNAL FIELD LABOR, 5 MAN
8 400 9911 SIGNAL SHCOP LABOR - CAP 128.00 0.0 MH
* LABOR SUBTOTAL
* ADDITIVES PAYROLL ASSOCIATED COSTS

EQUIPMENT EXPENSES

DA LABOR OVERHEADS

INSURANCE EXPENSES
* GANG TOTAL SIGSHOP-1M - SIGNAL SHOP LABOR, 1 MAN
8 241 PLACE FIELD WELDS - CAP $6.00 8.6 MH
* LABOR SUBTOTAL
1120 308 200 WELDKIT, GENERIC FOR ALL RAIL WEIGHT 12.0 KT X
* MATERIAL SUBTOTAL
* ADDITIVES PAYROLL ASSOCIATED COSTS

EQUIFMENT EXPENSES

DA LABOR OVERHEADS

INSURANCE EXPENSES

MATERIAL HANDLING

USE TAX

OFFLINE TRANSPORTATION
* GANG TOTAL HOWELDGANG-2M - WELDING GANG, 2 MAN
8 241 PLACE RAIL - CAP 48.00 4.3 MH



* LABOR SUBTOTAL

1120 308 200 RAIL, 136 LB NEW WELDED, PREMIUM :

* MATERIAL SUBTQTAL

* ADDITIVES PAYROLL ASSOCIATED COSTS
EQUIFMENT EXPENSES
DA LABOR OVERHEADS
INSURANCE EXPENSES
MATERIAL HANDLING
ONLINE TRANSPORTATION
USE TAX

* GANG TOTAL SECGANG-3M - SECTION GANG (3 MAN)

PROJECT SUBTOTAL
CONTINGENCIES
BILL PREPARATION FEE

PROJECT GROSS COST
LESS COST PAID BY OTHERS

PROJECT NET COST

Exhibit B-5

Page 3
OT U/M REMOVAL
0 0 4]
LF X
0 0 0
834
259
931
163
136
B4
17¢%
6,357 0 0 0
298, 384 0 4] 0
29,838 0 0 0
1,642 0 0 0
329,864 0 0 0
272,137 0 0 4]
57,727 0 0 0
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HEAEK MAINTAIN PROPRIETARY CONFIDENTIALITY il
THE B. N. 3. F. RAILWAY COMPANY
FHEM ESTIMATE FOR
ICC & METRA
LOCATICN: HIGHLANDS DETAILS OF ESTIMATE PLAN ITEM: 000092964 VERSICN: 1

PURFOSE, JUSTIFICATION AND DESCRIPTION

SIGNAL COST ESTIMATE TO INSTALL CONSTANT WARNING AT GRAND AVE., RE-USE EXISTING FLASHERS &
GATES AND INSTALL LED INSERTS. L/S-0071, MP. 15.47, CHICAGO DIV., CHICAGO SUBDIV.

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE
ONLY.

THEY CAN BE EXPECTED TQ CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE
MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED.

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF
RATLROAD.

THIS ESTIMATE GOCD FOR 9C DAYS. THEREAFTER THE ESTIMATE I$ SUBJECT TO CHANGE IN COST FOR
MATERIAL, LABOR, AND OVERHEADS.

FRRNKA R KA E Ak Ik kb ke hkkda ok adwhax* OTGNAL WORK ONLY **dxkhrdkkad b dd b drrhrah bkt ar kb dx

ICC IS FUNDING 50% OF TOTAL PROJECT $ 164,932.00
METRA IS FUNDING 65% OF THE REMAINING 50% $ 107,205.00
BNSF IS FUNDING 35% OF THE REMAINING 50% & 57,727.00

MAINTAIN PROPRIETARY CONFIDENTIALITY.

DESCRIPTION QUANTITY U/M COST TOTAL $
EE R RS B N
LABCOR
wHI K RH AKX K
PLACE FIELD WELDS - CAP 104.64 MH 2,179
PLACE RAIL - CAP 52.32 MH 1,035
SIGNAL FIELD LABOR - CAP 1820.00 MH 38,745
SIGNAL SHOP LABOR - CAP 138.00 MH 2,823
PAYROLL ASSOCIATED COSTS 36,123
EQUIPMENT EXPENSES 11,242
DA LABOR OVERHEADS 40,283
INSURANCE EXPENSES 7,061
TOTAL LABOR COST 139,501 139,501
*okodeodr ok ok ok ok kK
MATERIAL
e ok ek kok oW kR
RAIL, 136 LB NEW WELDED, PREMIUM : 240.00 LF X 2,736
WELDKIT, GENERIC FOR ALL RAIL WEIGHTS 12.00 KT X 636
BATTERY 1.0 L8 N 10,600
BUNGALOW MATERIAL 1.00 Ls N 9,071
BUNGALOW, 6 X 8 1.00 EA N 6,028
CABLE 1.00 L8 N 6,800
CHARGERS 1.00 LS N 1,355
CONDUIT, PVC 4', SCH 80 120.00 FT N 468
CONSTANT WARNING 3,00 EAN 61,473
FIELD MATERIAL 1.00 L8 N §,500
INDICATION PANEL 1.00 EA N 800
LAMP RESISTOR 1.00 EAN 735
LED GATE KIT 2.00 EAN 732
LED LIGHT ADJUSTMENT 12.00 EA N 3,048
LIGHT OUT DETECTOR 1.00 EAN 65%
MISC. MATERIAL 1.00 LS N 3,000
RECORDER 1.00 EAN 2,145
SHUNT, NBS 6.00 EA N 1,794
SPREAD SPECTRUM RADIO 1.00 LS N 14,000
TRK REPEATER RELAY 6.00 EA N 3,000
MATERIAL HANDLING ' 167
ONLINE TRANSPORTATION 84
USE TAX 8,887
OFFLINE TRANSPORTATION 1,665

TCTAL MATERIAL COST 146,383 146,383

kokh ok ok k kkok



OTHER
kk ok k Ak ok R
CONTRACT ENGR.
FILL DIRT
SURFACE ROCK

TOTAL OTHER ITEMS CO3T
PROJECT SUBTOTAL
CONTINGENCIES

BILL PREPARATION FEE

GROSS PROJECT COST
LESS COST PAID BY BNSF

TOTAL BILLABLE COST

Exhibit
Page
1.00 LS N 12,000
10.00 CY N 250
1¢.00 CY N 250
12,500 12,500
298,384
29,838
1,642
329,864
57,727
272,137



